ADDENDUM #2
TO SPEC. 06-026

WATER MAIN PROJECT 700271
BEING SO. 10™ STREET FROM HIGH TO ARAPAHOE

Addendum #2 to Spec. 06-026 for above project, bids to be opened on Wednesday,
January 18, 2006 at 12:00 noon.

Please note the attached clarification and changes.

All other terms and conditions to remain unchanged.

Dated this 13th day of January, 2006.

Purchasing Department

Vince M. Mejer
Purchasing Agent



ADDENDUM NO. 2

WATER MAIN PROJECT 700271
S. 10" ST. FROM HIGH ST. TO ARAPAHOE ST.
SPEC. NO. 06-026

TO ALL PROSPECTIVE BIDDERS:
The quantities and special provisions for the above referenced project are hereby amended to

include the following items:

I.

Please remove pages 3 and 4 of the Bid Item List and replace with the revised
pages 3 and 4.

The following changes have been made regarding the Summary of Quantities
sheet:

Remove the following quantity:

Item No. Description Uniit Quantity
03.0020 9”7 P.C. Concrete Pavement - SY. 341.5

Add the following quantity:

Item No. Description ' Unit Quantity
50.0040 9" High Early Strength S.Y. 341

P.C.C. Pavement
A revised Summary of Quantities sheet will be supplied to the successful bidder.
The following changes have been made regarding sheet 7 and 8 of the plan set:

Please change the Build Note heading from “9” P.C. Concrete Pavement” to “9”
High Early Strength P.C.C. Pavement”. All other Build Note items and quantities
remain unchanged.

A revised sheet 7 and 8 will be supplied to the successful bidder.

Please make the following changes to the “Special Construction Requirements”
section of the Special Provisions.

a) Remove item number 3 and replace with the following statement:
“Traffic in S. 10™ Street may be reduced to one north bound lane for a maximum

of 5 days during the installation of the main and the necessary service line
connections. Any restriction requiring more than a two hour period, shall be



counted as a day. Additional lane restrictions needed to complete the work will be
permitted during non-peak hours only. (Peak hours: 7:00a — 8:30a, 3:30p — 6:00p).
If additional lane restrictions are required to complete the work, during peak
hours, they will result in a lane closure fee of $2,500 per day (or any portion of a
day) to be deducted from money due the Contractor. All lane closures or
restrictions must be approved in advance by the Engineer.”

Please make the following changes to Chapter 3.00 Section 3.14 “High Early
Strength P.C. Concrete Pavement” of the Special Provisions.

a) Remove item A. and replace with the following statement:

“T’he Contractor shall provide High Early Strength Portland Cement Concrete for
use at roadways and drives to facilitate access to adjacent properties or opening of
the roadways. High Early Strength Portland Cement Concrete for roadways and
drives shall be City of Lincoln L5500 Concrete.”

All other terms and conditions remain unchanged.

Dated this 13" day of January, 2006.

Purchasing Department,

Vince M. Mejer

Purchasing Agent
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Signed Acknowledgement




ltem Number

Quantity Unit

Unit Price

23.0710
23.0715
23.0735

23.0740

23.0950
Rem 8" Water Main

50.0001

23.1150

130.000 LF
1" Copper Water Service Pipe

110.000 LF
0.75" Copper Water Service Pipe

100.000 LF
Boring For 1" Water Service Pipe

80.000 LF

Boring For 0.75" Water Service Pipe

25.000 LF

2000 EA

Remove Tapping Sleeve and Valve

1.000 EA

Rem Reducer

Extension

&

Section 1 Total: }5

Section: 2 Paving ltems

01.0100

01.0130
5" Conc Base
01.0151
01.0210
01.0220

06.0020

Ty "A" Sawing

898.500 CY

Pavt & Sidewalk Rem

s

116.000 SY

17.700 TON $
AC Surface Course, For Non-Arierial

3256.000 LF

+

920.000 LF

Ty "B" Sawing

32.000 LF
Combined Curb & Gutter

5

s
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Item Number Quantity Unit Unit Price Extension

06.0065 800.000 SF S s |
4" Tack-on Conc Median

50.0040 341.000 SY s |

Misc 9" High Early Strength P.C.C. Pavement

Section 2 Total: l$

Section: 3 Miscellaneous ltems

0.2000 1000 LS B
Const Staking

0.4000 1.000 LS 9
Mobilization

15.0001 1.000 LS §

Traffic Ctr] for Const

Section 3 Total: ;$

Secftion: 4 Erosion Controi ltems

30.0050 0200 AC $

:

Seeding, Ty "B"

Section 4 Total: l$

Estimate Total:

3

Company Name:

Signature:

Date:
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